



ประกาศ

เลื่อนการขายเอกสารการคัดเลือกคุณสมบัติเบื้องต้นของผู้รับจ้างงานโยธา โครงการก่อสร้างระบบรถไฟฟ้าชานเมือง (สายสีแดง) ช่วงบางซื่อ – รังสิต


เนื่องจากการรถไฟแห่งประเทศไทย (รฟท.) มีความจำเป็นที่จะต้องปรับปรุงเงื่อนไขบางประการของเอกสารคัดเลือกคุณสมบัติเบื้องต้นของผู้รับจ้างงานโยธา สัญญาที่ 1 และสัญญาที่ 2 เพื่อความสมบูรณ์ยิ่งขึ้น จึงขอเลื่อนวันจำหน่ายเอกสารคัดเลือกคุณสมบัติเบื้องต้นของผู้รับจ้างตามที่กำหนดไว้เดิมในวันที่ 16 กรกฎาคม 2552 ถึงวันที่ 31 กรกฎาคม 2552 ออกไปก่อน

ทางการรถไฟแห่งประเทศไทยจะแจ้งวันที่จำหน่ายเอกสารดังกล่าวที่แน่นอนให้ทราบทางหนังสือพิมพ์และทาง Website <http://www.railway.co.th> ต่อไป

ประกาศ ณ วันที่ 15 กรกฎาคม 2552

การรถไฟแห่งประเทศไทย

.....



STATE RAILWAY OF THAILAND
BANGKOK

ANNOUNCEMENT

POSTPONEMENT OF PURCHASING PQ DOCUMENTS OF CIVIL WORKS CONSTRUCTION OF THE RED LINE (BANG SUE - RANGSIT) PROJECT

The State Railway of Thailand (SRT) is necessary to amend some conditions in the Prequalification Documents of Civil Works Contract **1** and Contract **2**. Therefore, the purchasing dates of the Civil Works Contract 1 and Contract 2 from July **16, 2009** to July **31, 2009** will be postponed.

The new purchasing dates of Prequalification Documents will be announced in newspaper and in SRT's Website <http://www.railway.co.th>.

**The State Railway of Thailand
July 15, 2009**

.....